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Public Response – Rough Budget Guidance for TEP RFP 
 

Thank you for your interest in the Shoshone-Paiute Tribes’ Tribal Electrification Program 

(TEP) Comprehensive Electrification Planning, Home Energy Audits and Renewable Energy 

Feasibility Study RFP. The following information provides general budget guidance, 

including approximate numerical ranges, to help respondents develop proposals. Exact 

federally approved amounts are not provided here, but ranges are based on the scale and 

scope of the project. 

1. Rough Budget Guidance 

The Tribes are providing the following approximate cost ranges for the major components 

of the project. These ranges are intended solely to help respondents appropriately scale 

their technical approach and pricing. 

1. Home Energy Audits 

• The estimated budget for conducting home energy audits for approximately 500 homes—

including training for 2–5 Tribal members—is expected to fall in the **$70,000–$90,000** 

range. 

2. Renewable Energy Feasibility & Integration 

• Review of existing residential solar installations: **$20,000–$30,000**. 

• Renewable energy feasibility studies (including solar, wind, and other zero-emission 

options): **$120,000–$150,000**. 

• Microgrid assessment(s): **$70,000–$90,000**. 

• Renewable energy integration evaluation: **$40,000–$60,000**. 

• Combined, these feasibility and integration components generally fall within the 

**$250,000–$320,000** range. 

3. Strategic Electrification & Sustainability Planning 

• Strategic electrification and sustainability planning—including scenario modeling, 

conceptual design work, and long-term decarbonization planning—is expected to fall within 

a similar range as the feasibility studies, typically **in the low-to-mid six‑figure range**, or 

approximately **$250,000–$320,000**, depending on vendor approach and modeling 

depth. 

2. Interval Meter Data 

Interval (hourly or 15-minute) electric meter data is not currently available for distribution. 

If such data becomes available through Raft River Rural Electric Cooperative, the Tribes will 



issue an update. Vendors may alternatively develop representative load profiles during the 

home audit phase. 

Additional clarifications will be posted publicly as needed. Thank you for your interest in 

supporting the Shoshone-Paiute Tribes’ electrification and energy planning efforts. 


